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ADDENDUM #2 
 
 
Date: 5 September 2007 
 
To:  Interested Firms 
 
From: Matthias Mueller, Project Manager, DFCM 
 
Reference: Department of Alcoholic Beverage Control 
  New Riverton Liquor Store – DFCM Project No. 05053030 
  Kimball Junction Liquor Store Remodel & Addition – DFCM Project No. 06234030 
  Redwood Road Liquor Store Remodel & Expansion – DFCM Project No. 06233030 

 
Subject: Addendum No. 2 
 
Pages Addendum    3 page 
 Architectural Drawings   6 pages  
 Revised Project Schedule  1 page 
 Total     10 pages 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in 
this Addendum apply to all drawings and specification sections whether referenced or 
not involving the portion of the work added, deleted, modified, or otherwise addressed in 
the Addendum.   
 
2.1 SCHEDULE CHANGES – There are changes to the Project Schedule.  This addendum reflects 

changes to the Last Day to Submit Questions, Addendum Deadline, Short-Listed Contractors 
Turn in Cost Proposals, Subcontractor List Due, Turn in Cost Reduction Proposals, Short-
Listed Contractor Interviews and Announcement dates.  See attached Revised Project Schedule 
dated September 5, 2007. 

 
2.2 GENERAL – Please see attached Addendum No. A02. 

Clarifications & Requirements: Schedule 
Specification:  Section 08410 Aluminum Windows Entrances and Storefronts 
Monthly Payment Application Process 
Drawings:  Redwood Road ABC Store, Kimball Junction ABC Store 

 
End of Addendum #2 
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Addendum No.  A02 
 
Issued Tuesday, September 4, 2007 
 
PROJECTS 
Department of Alcoholic Beverage Control 

New Riverton Liquor Store - DFCM Project No. 05053030 
Kimball Junction Liquor Store Remodel & Addition – DFCM Project No. 06234030 
Redwood Road Liquor Store Remodel & Expansion – DFCM Project No. 06233030 
 

ARCHITECT 
Frank N Murdock Jr Architect & Associates 
975 East 100 South 
Salt Lake City, Utah 84102 
(801) 532-4441 
 
The original Contract Documents issued for the above noted project are amended as noted in this 
Addendum. It shall be the sole responsibility of the bidder to appropriately disseminate this data to all 
concerned, prior to the assigned bid time and date. 
 
Receipt of this Addendum shall be acknowledged by inserting its number and date in the appropriate 
space provided on the bid form. This Addendum consists of two (2) 8 ½” x 11” sheets, plus the Revised 
Project Schedule consisting of one (1) 8 ½” x 11 sheets and revised drawings consisting of six (6) 30” x 
42” sheets. 
 
REVISED FORM OF PROPOSAL – See Attachment 
 
 
CLARIFICATIONS & REQUIREMENTS: 
 
1.   SCHEDULE: See Attached Project Schedule for revised submittal dates for the Last Day to 

Submit Questions, Addendum Deadline, Cost Proposals, Subcontractor List, Cost Reduction 
Proposals and Short List Interviews.  

  Last Day to Submit Questions: 2:00 PM September 11, 2007  
  Addendum Deadline:   2:00 PM September 13, 2007 
  Cost Proposals:   2:00 PM September 20, 2007 
  Subcontractor List:   2:00 PM September 21, 2007 
  Cost Reduction Proposals:  2:00 PM September 24, 2007 
  Short Listed Contractor Interviews: September 26, 2007 
 
SPECIFICATIONS: 
 
1. Section 08410: ALUMINUM WINDOWS ENTRANCES AND STOREFRONTS 

a. FINISHES 2.8.A , Change paragraph to read, “Exposed Aluminum Surfaces:   
1. Kimball Junction ABC Store Dark Bronze anodized finish to match existing Store. 
2. Redwood Road ABC Store White Kynar finish to match existing Store. 
3. Riverton ABC Store Dark Bronze anodized finish. 
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MONTHLY PAYMENT APPLICATION PROCESS: 
 
1.     Monthly Payment Application Process (including schedule of value and change orders) 
Approved General Contractor will use GCPAY or Equivalent electronic method. System must 
allow for use by approved sub-contractors. System must also automatically report DBE or 
DMBE Minority Contractor Billings. Approved General Contractor will send applications to the 
specified Architect and the Owner by the 27th of the requested payment's month along with all 
required supporting documentation to be up-loaded and sent electronically with bill. Equivalent 
system must be approved by written consent from  the owner and architect prior to submittal of 
the schedule of values. 
 
DRAWINGS: 
 
1. REDWOOD ROAD ABC STORE: 
 

a. SHEET A101: Replace Sheet A101 with Sheet A101r. Wall Section Tags have been added to 
sheet. 
 
b. SHEET A301: Replace with Sheet 301r. Reference notes have been corrected and a Partial 
Floor Plan have been added to the Sheet. (The note layer was turned off when the sheet was 
originally plotted.) 
 
c. SHEET A302: Replace with Sheet 302r. Reference notes have been corrected and 
Expansion Joint Details have been added to the Sheet. 
 
d. SHEET A303: Replace with Sheet 303r. Reference notes have been corrected. Display 
Cabinet Elevation & Section added. 

 
1. KIMBALL JUNCTION ABC STORE: 
 

a. SHEET A201: Replace with Sheet A201r. Reference notes have been corrected. 
 
b. SHEET A302: Replace with Sheet 302r. Reference notes have been corrected and 
Expansion Joint Details have been added to the Sheet. Display Cabinet Elevation & Section 
added. 
 
d. SHEET A303: Section 1/A303 NOTE USED. 

 
  

End of Document 
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PROJECT SCHEDULE - REVISED 

PER ADDENDUM NO. 2 ISSUED SEPTEMBER 5, 2007 
 

PROJECT NAME: NEW RIVERTON STORE, REDWOOD ROAD STORE REMODEL AND EXPANSION
    KIMBALL JUNCTION STORE REMODEL AND EXPANSION 
 DEPARTMENT OF ALCOHOLIC BEVERAGE CONTROL  
 RIVERTON, WEST VALLEY CITY, AND PARK CITY, UTAH 
DFCM PROJECT #NOS: 05053030, 06233030, AND 06234030  

Event Day Date Time Place 
Request for Proposals and 
Construction Documents 
Available 

Tuesday July 31, 2007 4:00 PM DFCM 
4110 State Office Bldg 
SLC, UT and DFCM web site* 

Mandatory Pre-Proposal 
Meeting  

Monday August 13, 2007 9:00 AM ABC Offices 
1625 South 900 West 
SLC, UT 

Last Day to Submit Questions 
prior to Short-Listing 

Friday August 17, 2007 4:00 PM Matthias Mueller - DFCM 
E-mail mmueller@utah.com 
Fax (801)-538-3267 

Statements of Qualifications 
Management Plans, References, 
Termination/ Debarment 
Certifications Due 

Friday August 24, 2007 2:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 

Short-Listing by Selection 
Committee (if applicable) 

Wednesday August 29, 2007   

Last Day to Submit Questions Tuesday September 11, 2007 2:00 PM Matthias Mueller - DFCM 
E-mail mmueller@utah.com 
Fax (801)-538-3267 

Addendum Deadline 
(exception for bid delays) 

Thursday September 13, 2007 2:00 PM DFCM web site * 

Short-Listed Contractors 
Turn in Cost Proposals  

Thursday September 20, 2007 2:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 

Subcontractor List Due Friday September 21, 2007 2:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 
Fax (801) 538-3677 

Turn in Cost Reduction 
Proposals 

Monday September 24, 2007 2:00 PM DFCM 
4110 State Office Bldg 
SLC, UT 

Short-Listed Contractor 
Interviews 

Wednesday September 26, 2007 TBD ABC Offices 
1625 South 900 West 
SLC, UT 

Announcement Thursday September 27, 2007 4:00 PM DFCM web site * 
Substantial Completion Date Wednesday April 30, 2008   

 
* DFCM’s web site address is http://dfcm.utah.gov.  
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